STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 19/ 04 I N SONOVA COUNTY | N PETALUVA FROM RR | NVOCLVEMENT 05/ 20/ 04
CONTRACT NUMBER 04- 276004 PETALUVA RI VER BRIDGE TO 0.2 KM CONTRACT CODE "A '
LOCATI ON 04- SON-101-3.5/3.9 NORTH CF 110 AND 116 SEPARATI ON AND 141 CONTRACT | TEMS
OVERHEAD
REPLACE BRI DGE AND | MPROVE ON RAMP FEDERAL AID ACNH Q101-(058)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 25 FUND TOTAL HA21 7, 039, 000 TOTAL NUMBER OF WORKI NG DAYS 320
NUMBER OF Bl DDERS 5 ENG NEERS EST 6,447,000. 00 AMOUNT OVER 2, 453, 196. 50 PERCENT OVER EST 38. 05
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 8, 900, 196. 50 2 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
B) 320 DAYS X 2700 7 CROW CANYON COURT STE 100 FAX 925 552-8254
A+B) 9, 764, 196. 50 SAN RAMON CA 94583
2 A 9, 208, 993. 50 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 350 DAYS X 2700 P O BOX 50085 FAX 831 768-4021
A+B) 10, 153, 993. 50 WATSONVI LLE CA 95077-5085
3 A 9, 682, 185. 46 5 GH LOTTI BROS I NC 415 454-7011
00132128
B) 240 DAYS X 2700 525 JACOBY STREET FAX 415 454-8376
A+B) 10, 330, 185. 46 SAN RAFAEL CA 94901
4 A 10, 040, 393. 00 3 GORDON N BALL I NC 925 838-5675
00710807
B) 300 DAYS X 2700 333 CAM LLE AVENUE FAX 925 838-5915
A+B) 10, 850, 393. 00 ALAMO CA 94507
5 A 10, 652, 468. 70 1 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
B) 250 DAYS X 2700 P O BOX 620 FAX 916 334- 0562

A+B) 11, 327, 468. 70 NORTH HI GHLANDS CA 95660



04- 276004 Bl D245
04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 19/ 04 05/ 20/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CTM
RANCHO CORDOVA CA

COOPER CRANE AND RI GG NG
NOVATO CA

ELI JAH ELECTRI C
MODESTO CA

HARRI S SALI NAS
LI VERMORE CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

ASPHALT CONCRETE DI KE

PRESTRESSI NG

BARRI ER

Pl LI NG

ELECTRI CAL

REBAR

ERCSI ON CONTROL
STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 276004 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL CONCRETE BARRI ER
ONTARI O CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
COOPER CRANE FURNI SH AND DRI VE PI LE
NOVATO CA
DRI LL TECH TEMPORARY SHORI NG ( PARTI AL)
ANTI OCH CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
BENI Cl A CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI VETAL BEAM GUARD RAI L, FENCI NG AND RAI LI NG
LI VERMORE CA
MBI SI GN STRUCTURE
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA

CONTI NUED ON NEXT PAGE



04- 276004 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SI LVERADO CONTRACTCRS BRI DGE REMOVAL
OAKLAND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
FAI RFI ELD CA
STATW DE SAFETY AND SI GNS CHANNELI ZERS AND ROADWAY S| GNS
FAI RFI ELD CA
WATKI' N AND BORTOLUSSI LANDSCAPI NG AND | RRI GATI ON

SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
J AND M LAND RESTORATI ON | NC ERCSI ON CONTRCL

1640 JAMES ROAD
BAKERSFI ELD CA

M BUMGARNER | NC FENCI NG METAL BEAM GUARD RAI L AND SI GN STRUCTURE
LI VERMORE CA
R E SERRANO | NC CONCRETE BARRI ER

7 CROW CANYON COURT
SAN RAMON CA

R M HARRI'S | NC BRI DGE ( PORTI ON)
1000 HOWE RCAD
CONCCORD CA

CONTI NUED ON NEXT PAGE



04- 276004 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SCHOTKA CONSTRUCTI ON SI GNS
555 NAPA VALLEJO HWY
AVERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
P O BOX 1440
Pl SMO BEACH CA

STRI PI NG GRAPHI CS STRI PI NG
1364 N MC DONELL BLVD
PETALUVA CA

WATKI N AND BORTOLUSSI LANDSCAPI NG
77 LARKSPUR STREET
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LINCOLN CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
CTM BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
COOPER CRANE Pl LI NG ( PARTI AL)
NOVATO CA

CONTI NUED ON NEXT PAGE



04- 276004 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
BENICI A CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
SO L ENTERPRI SES BRI DGE REMOVAL ( PARTI AL)
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
STRI PI NG GRAPHI CS STRI PI NG
PETALUVA CA
WATKI N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA
YERBA BUENA ENG NEERI NG AND CONSTRUCTI ON ERCSI ON CONTRCL

SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
BAY AREA REBAR REBAR
NAPA CA

CONTI NUED ON NEXT PAGE



04- 276004 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI FENCI NG METAL BEAM GUARD RAIL AND SI GN STRUCTURES
LI VERMORE CA
NORTH BAY ROADWCORK AND UNDERGROUND
PETALUVA CA
SO L ENTERPRI SES DEMOLI TI ON
BRENTWOOD CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

FAI RFI ELD CA



04- 276004 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 700. 00* 2,700. 00

2 070018 TI ME- RELATED OVERHEAD LS LUVP SUM 950, 000. 00* 950, 000. 00

3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 250 25.00 6, 250. 00

4 071325 TEMPORARY FENCE ( TYPE ESA) M 450 10. 00 4, 500. 00

5 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00

6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 3, 800. 00* 3, 800. 00

PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 10, 000. 00* 10, 000. 00
8 032745 TEMPORARY HYDRAULI C MULCH ( BONDED MR 15, 000 1.00 15, 000. 00
FI BER MATRI X)

9 074029 TEMPORARY SI LT FENCE M 750 8. 00 6, 000. 00
10 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2, 000. 00
11 074034 TEMPORARY COVER %24 4,700 2.00 9, 400. 00
12 032746 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 500. 00 5, 000. 00
13 032747 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 2,500. 00 5, 000. 00
14 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 3, 000. 00* 3, 000. 00
15 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
16 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 150 20. 00 3, 000. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 7, 350 1.00 7, 350. 00
18 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 110 40. 00 4, 400. 00
19 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 230 4.00 920. 00
20 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,880 40. 00 115, 200. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 230. 00 32, 200. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 360 20. 00 7, 200. 00
23 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 980 2.00 1, 960. 00

STRI PE
24 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 160 2.00 2,320. 00
25 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 9.2 100. 00 920. 00
26 150722 REMOVE PAVEMENT MARKER EA 550 1.00 550. 00
27 150742 REMOVE ROADSI DE SI GN EA 3 150. 00 450. 00
28 150747 REMOVE ROADSI DE SI GN EA 2 150. 00 300. 00

( STRAP AND SADDLE BRACKET METHOD)
29 150806 REMOVE PI PE M 120 40. 00 4,800. 00
30 (S) 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 20 50. 00 1, 000. 00
31 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 90 40. 00 3, 600. 00
32 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 280 15. 00 4, 200. 00
33 153214 REMOVE CONCRETE CURB VB 1.1 500. 00 550. 00
34 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 30 50. 00 1, 500. 00



04- 276004 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 156585 REMOVE CRASH CUSHI ON EA 1 150. 00 150. 00
36 157550 BRI DGE REMOVAL LS LUWP SUM 200, 000. 00* 200, 000. 00
37 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
38 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 2,500. 00* 2,500. 00
39 190101 ROADWAY EXCAVATI ON VB 1, 350 20. 00 27,000. 00
40 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2,500. 00* 2,500. 00
41 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCGE) VB 530 200. 00 106, 000. 00
42 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 300 60. 00 18, 000. 00
43 (F) 049665 STRUCTURE EXCAVATI ON ( TYPE DR) VB 208 100. 00 20, 800. 00
44 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1,890 20. 00 37, 800. 00
45 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 860 40. 00 34, 400. 00
46 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 3, 150 40. 00 126, 000. 00
47 (F) 049666 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 555 40. 00 22,200. 00
(CLASS 3 AGGREGATE BASE)
48 (F) 197020 EARTH RETAI NI NG STRUCTURE MR 1,570 280. 00 439, 600. 00
49 198001 | MPORTED BORROW VB 4,320 10. 00 43, 200. 00
50 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
51 (S) 200101 | MPORTED TOPSO L LS LUWVP SUM 20, 000. 00* 20, 000. 00
52 (S) 032748 ERCSI ON CONTRCOL NETTI NG 4 3,750 5.00 18, 750. 00
53 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 7.5 475. 00 3, 562. 50
54 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 1,170 1.00 1,170. 00
55 (S) 203021 FI BER ROLLS M 940 10. 00 9, 400. 00
56 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) KG 3, 540 1.00 3, 540. 00
57 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 5 1, 000. 00 5, 000. 00
58 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 220 200. 00 44,000. 00
59 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 260 4.00 1, 040. 00
60 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00* 3, 000. 00
61 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 25, 000. 00* 25, 000. 00
62 208036 NPS 2 SUPPLY LI NE (BRI DGE) M 190 125. 00 23, 750. 00
63 049667 375 MM CORRUGATED HI GH DENSI TY M 6 100. 00 600. 00
POLYETHYLENE PI PE CONDUI T
64 250401 CLASS 4 AGCREGATE SUBBASE VB 840 30. 00 25, 200. 00
65 260301 CLASS 3 AGGREGATE BASE VB 42 32.00 1, 344. 00
66 390144 ASPHALT CONCRETE (TYPE A, 19-MWM TONN 11, 200 60. 00 672, 000. 00
MAXI MUM GRADI NG
67 390146 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 390 50. 00 19, 500. 00

MAXI MUM GRADI NG
68 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 21 30. 00 630. 00



04- 276004 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 19/ 04 05/ 20/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 100 30. 00 3, 000. 00

70 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 5.1 500. 00 2, 550. 00

71 049668 FURNI SH PI LI NG ( CLASS 900C) M 554 50. 00 27, 700. 00
( ALTERNATI VE X)

72 (S) 049669 DRI VE Pl LE ( CLASS 900C) EA 27 1, 000. 00 27, 000. 00
( ALTERNATI VE X)

73 049670 FURNI SH PI LI NG ( CLASS 625C) M 2,838 45. 00 127, 710. 00
( ALTERNATI VE X)

74 (S) 049671 DRI VE Pl LE (CLASS 625C) (ALTERNATI VE X) EA 173 900. 00 155, 700. 00

75 049672 FURNI SH PI LI NG ( CLASS 4000C) M 3,104 40. 00 124, 160. 00
( ALTERNATI VE X)

76 (S) 049673 DRI VE Pl LE (CLASS 400C) (ALTERNATI VE X) EA 197 800. 00 157, 600. 00

77 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 150, 000. 00* 150, 000. 00

78 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 262 500. 00 131, 000. 00

79 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2,242 800. 00 1, 793, 600. 00

80 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 445 450. 00 200, 250. 00

81 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 250 420. 00 105, 000. 00

82 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 98 350. 00 34, 300. 00
(TYPE N)

83 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 37 1, 200. 00 44, 400. 00

84 510526 M NOR CONCRETE ( BACKFI LL) VB 34 140. 00 4,760. 00

85 (F) 511035 ARCHI TECTURAL TREATNMENT M2 331 70. 00 23, 170. 00

86 (S) 519127 JONT SEAL ASSEMBLY (MR 90 MV) M 47 600. 00 28, 200. 00

87 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 450, 050 2.00 900, 100. 00

88 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 38, 500 2.00 77, 000. 00

89 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 1, 324 15. 00 19, 860. 00
W TH WALKWAY)

90 ( SF)560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 1, 324 10. 00 13, 240. 00
W TH WALKWAY)

91 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00

92 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 2 250. 00 500. 00
METHCD)

93 620909 450 MM ALTERNATI VE Pl PE CULVERT M 340 200. 00 68, 000. 00

94 032749 375 MM PLASTI C Pl PE (SMOOTH | NTERI OR) M 36 150. 00 5, 400. 00

95 657214 365 MM X 575 MM OVAL SHAPED REl NFORCED M 90 240. 00 21, 600. 00
CONCRETE Pl PE (CLASS 1)

96 664014 450 MM CORRUGATED STEEL Pl PE M 71 180. 00 12, 780. 00

(1.63 MV THI CK)



04- 276004 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
97 (F) 681132 GEOCOVPOS| TE DRAI N MR 620 40. 00 24, 800. 00
98 692385 450 MM ANCHOR ASSEMBLY EA 6 300. 00 1, 800. 00
99 703542 300 MM WELDED STEEL PIPE (2.67 MV THI CK) M 4.2 300. 00 1, 260. 00
100 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 8.4 100. 00 840. 00
101 721011 ROCK SLOPE PROTECTI ON VB 14.7 100. 00 1, 470. 00
(BACKI NG NO. 2, METHOD B)
102 731502 M NOR CONCRETE (M SCELLANEQUS VB 30 375. 00 11, 250. 00
CONSTRUCTI ON)
103 (F) 731517 M NOR CONCRETE ( GUTTER) VB 1 1, 000. 00 1, 000. 00
104 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 368 5. 00 11, 840. 00
105 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 1, 320 15. 00 19, 800. 00
106 ( SF) 750502 M SCELLANEOUS METAL ( RETAI NI NG WALL) KG 592 15. 00 8, 880. 00
107 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 74 35. 00 2, 590. 00
108 820107 DELI NEATOR ( CLASS 1) EA 17 50. 00 850. 00
109 (S) 832001 METAL BEAM GUARD RAI LI NG M 80 75. 00 6, 000. 00
110 (F) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M a4 150. 00 6, 600. 00
111 (S) 839521 CABLE RAI LI NG M 11 100. 00 1, 100. 00
112 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 750. 00 5, 500. 00
113 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 5, 000. 00 5, 000. 00
114 839701 CONCRETE BARRI ER ( TYPE 60) M 220 180. 00 39, 600. 00
115 839709 CONCRETE BARRI ER ( TYPE 60GE) M 40 700. 00 28, 000. 00
116 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 736 150. 00 110, 400. 00
117 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 56 40. 00 2, 240. 00
118 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 500 2. 00 5, 000. 00
119 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 390 3. 00 1,170. 00
120 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 320 2.00 640. 00
(BROKEN 3.66 M- 0.92 M
121 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 700 2.00 1, 400. 00
(BROKEN 5.18 M- 2.14 M
122 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 140 100. 00 14, 000. 00
123 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 200 4.00 800. 00
124 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 170 4.00 680. 00
125 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
126 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 1, 000. 00* 1, 000. 00
127 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00
128 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00
129 (S) 032750 ELECTRI CAL SERVI CE (| RRI GATI ON) LS LUMP SUM 5, 000. 00* 5, 000. 00

130 860764 S| ZE 53 CONDUI T LS LUWVP SUM 10, 000. 00* 10, 000. 00



04- 276004 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 12
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
131 (S) 032751 DETECTOR REPLACEMENT LS LUMP SUM 5, 000. 00* 5, 000. 00
132 (S) 032752 CAMERA UNI' T EA 1 6, 000. 00 6, 000. 00
133 (S) 032753 VI DEO | MAGE PROCESSI NG SYSTEM EA 1 8, 000. 00 8, 000. 00
134 (S) 032754 PAN TILT UNI T EA 1 3, 000. 00 3, 000. 00
135 (S) 032755 CAVERA CONTROL UNI'T EA 1 6, 000. 00 6, 000. 00
136 (S) 032756 VI DEO ENCODER UNI T EA 1 25, 000. 00 25, 000. 00
137 (S) 032757 | NTEGRATED SERVI CE DI G TAL NETWORK EA 1 3, 000. 00 3, 000. 00
TERM NAL ADAPTOR
138 (S) 032758 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
139 (S) 032759 CELLULAR DI G TAL PACKET DATA W RELESS EA 1 2, 000. 00 2, 000. 00
MODEM
140 (S) 032760 RAI LROAD SI GNAL SYSTEM LS LUWP SUM 15, 000. 00* 15, 000. 00
141 999990 MOBI LI ZATI ON LS LUMP SUM 880, 000. 00* 880, 000. 00
A) 8, 900, 196. 50

B) 32 DAYS X 2700

A+B) 9,764, 196. 50



04- 276004 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
05/ 19/ 04 05/ 20/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,700. 00* 2700. 00 2,700. 00* 2700. 00 5, 000. 00* 5000. 00 2,700. 00* 2700. 00

2 472, 500. 00* 472500. 00 520, 877. 00* 520877. 00 300, 000. 00* 300000. 00 800, 000. 00* 800000. 00

3 42.00 10500. 00 25. 00 6250. 00 15. 00 3750. 00 25. 00 6250. 00

4 9. 00 4050. 00 7.00 3150. 00 15. 00 6750. 00 10. 00 4500. 00

5 2,100. 00* 2100. 00 5, 000. 00* 5000. 00 4, 000. 00* 4000. 00 3, 000. 00* 3000. 00

6 3, 700. 00* 3700. 00 2, 550. 00* 2550. 00 1, 000. 00~ 1000. 00 3, 000. 00~ 3000. 00

7 44, 000. 00* 44000. 00 30, 000. 00* 30000. 00 10, 000. 00* 10000. 00 20, 000. 00* 20000. 00

8 1.60 24000. 00 1.01 15150. 00 1.00 15000. 00 1.20 18000. 00

9 7.50 5625. 00 7.00 5250. 00 10. 00 7500. 00 10. 00 7500. 00
10 1, 790. 00 3580. 00 1, 000. 00 2000. 00 1, 000. 00 2000. 00 3, 000. 00 6000. 00
11 1.40 6580. 00 2.00 9400. 00 2.00 9400. 00 2.00 9400. 00
12 275. 00 2750. 00 325. 00 3250. 00 400. 00 4000. 00 600. 00 6000. 00
13 1, 730. 00 3460. 00 850. 00 1700. 00 1, 000. 00 2000. 00 3, 500. 00 7000. 00
14 12, 000. 00~ 12000. 00 11, 910. 00* 11910. 00 12, 000. 00* 12000. 00 10, 000. 00~ 10000. 00
15 75, 400. 00* 75400. 00 110, 000. 00* 110000. 00 125, 000. 00* 125000. 00 40, 000. 00* 40000. 00
16 25.00 3750. 00 30. 00 4500. 00 25.00 3750. 00 25.00 3750. 00
17 1.00 7350. 00 1.00 7350. 00 1.00 7350. 00 1.00 7350. 00
18 25.00 2750. 00 25. 00 2750. 00 25.00 2750. 00 35. 00 3850. 00
19 4.00 920. 00 5. 00 1150. 00 4.00 920. 00 4.00 920. 00
20 32.00 92160. 00 34. 00 97920. 00 35. 00 100800. 00 65. 00 187200. 00
21 175. 00 24500. 00 170. 00 23800. 00 175. 00 24500. 00 350. 00 49000. 00
22 21.00 7560. 00 52. 00 18720. 00 25.00 9000. 00 55. 00 19800. 00
23 8. 00 7840. 00 15. 00 14700. 00 8. 00 7840. 00 8. 00 7840. 00
24 3. 00 3480. 00 2.00 2320. 00 3. 00 3480. 00 3. 00 3480. 00
25 25.00 230. 00 30. 00 276. 00 25.00 230. 00 25.00 230. 00
26 1.00 550. 00 1.00 550. 00 1.00 550. 00 1.00 550. 00
27 300. 00 900. 00 95. 00 285. 00 200. 00 600. 00 100. 00 300. 00
28 150. 00 300. 00 95. 00 190. 00 500. 00 1000. 00 100. 00 200. 00
29 12. 00 1440. 00 40. 00 4800. 00 50. 00 6000. 00 100. 00 12000. 00
30 135. 00 2700. 00 134. 00 2680. 00 200. 00 4000. 00 270. 00 5400. 00
31 78. 00 7020. 00 74. 00 6660. 00 80. 00 7200. 00 160. 00 14400. 00
32 56. 60 15848. 00 60. 00 16800. 00 35. 00 9800. 00 25.00 7000. 00
33 450. 00 495. 00 310. 00 341. 00 1, 000. 00 1100. 00 600. 00 660. 00
34 127. 00 3810. 00 190. 00 5700. 00 325. 00 9750. 00 200. 00 6000. 00
35 210. 00 210. 00 250. 00 250. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
36 311, 000. 00* 311000. 00 260, 000. 00* 260000. 00 275, 000. 00* 275000. 00 300, 000. 00* 300000. 00
37 21, 880. 00* 21880. 00 21, 880. 00* 21880. 00 20, 000. 00* 20000. 00 21, 880. 00* 21880. 00
38 4,500. 00* 4500. 00 10, 000. 00* 10000. 00 25, 000. 00* 25000. 00 5, 000. 00* 5000. 00
39 87.00 117450. 00 18. 00 24300. 00 90. 00 121500. 00 70. 00 94500. 00




04- 276004 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
05/ 19/ 04 05/ 20/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 2, 700. 00* 2700. 00 2,700. 00* 2700. 00 2, 000. 00* 2000. 00 2,700. 00* 2700. 00
41 108. 00 57240. 00 120. 00 63600. 00 200. 00 106000. 00 180. 00 95400. 00
42 74.50 22350. 00 130. 00 39000. 00 125. 00 37500. 00 110. 00 33000. 00
43 252. 00 52416. 00 800. 00 166400. 00 220. 00 45760. 00 500. 00 104000. 00
44 14. 60 27594. 00 21.00 39690. 00 25. 00 47250. 00 50. 00 94500. 00
45 151. 00 129860. 00 120. 00 103200. 00 150. 00 129000. 00 110. 00 94600. 00
46 31. 20 98280. 00 23.00 72450. 00 50. 00 157500. 00 50. 00 157500. 00
47 44. 00 24420. 00 50. 00 27750. 00 60. 00 33300. 00 66. 00 36630. 00
48 749. 00 1175930. 00 825. 00 1295250. 00 670. 00 1051900. 00 800. 00 1256000. 00
49 .10 432. 00 .01 43. 20 1.00 4320. 00 .01 43. 20
50 8, 000. 00* 8000. 00 8, 000. 00* 8000. 00 8, 000. 00* 8000. 00 8, 000. 00* 8000. 00
51 2, 000. 00* 2000. 00 1. 00* 1.00 5, 000. 00* 5000. 00 10, 000. 00~ 10000. 00
52 7.30 27375. 00 4.09 15337. 50 5. 00 18750. 00 5. 00 18750. 00
53 345. 00 2587. 50 425. 00 3187. 50 1, 000. 00 7500. 00 450. 00 3375. 00
54 .80 936. 00 .90 1053. 00 1.00 1170. 00 1.00 1170. 00
55 18. 00 16920. 00 9. 50 8930. 00 12. 00 11280. 00 10. 00 9400. 00
56 .50 1770. 00 .80 2832. 00 1.00 3540. 00 1.00 3540. 00
57 1, 900. 00 9500. 00 750. 00 3750. 00 2, 000. 00 10000. 00 800. 00 4000. 00
58 101. 00 22220. 00 97. 90 21538. 00 125. 00 27500. 00 100. 00 22000. 00
59 2.50 650. 00 3. 80 988. 00 2.00 520. 00 4.00 1040. 00
60 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00
61 37, 000. 00* 37000. 00 31, 924. 00* 31924. 00 35, 000. 00* 35000. 00 30, 000. 00* 30000. 00
62 66. 00 12540. 00 150. 00 28500. 00 50. 00 9500. 00 100. 00 19000. 00
63 107. 00 642. 00 492. 00 2952. 00 300. 00 1800. 00 300. 00 1800. 00
64 97. 00 81480. 00 85. 00 71400. 00 65. 00 54600. 00 60. 00 50400. 00
65 98. 00 4116. 00 292. 00 12264. 00 150. 00 6300. 00 185. 00 7770. 00
66 67. 00 750400. 00 61. 00 683200. 00 65. 00 728000. 00 62. 00 694400. 00
67 85. 00 33150. 00 75. 00 29250. 00 65. 00 25350. 00 75. 00 29250. 00
68 18. 00 378. 00 12. 00 252.00 80. 00 1680. 00 42.00 882. 00
69 17. 00 1700. 00 12. 00 1200. 00 35. 00 3500. 00 31. 00 3100. 00
70 350. 00 1785. 00 750. 00 3825. 00 2, 000. 00 10200. 00 400. 00 2040. 00
71 52. 00 28808. 00 25.00 13850. 00 52. 00 28808. 00 56. 00 31024. 00
72 1, 160. 00 31320. 00 2, 000. 00 54000. 00 850. 00 22950. 00 1, 800. 00 48600. 00
73 48. 00 136224. 00 20. 00 56760. 00 48. 00 136224. 00 50. 00 141900. 00
74 1, 075. 00 185975. 00 2, 000. 00 346000. 00 880. 00 152240. 00 1, 000. 00 173000. 00
75 48. 00 148992. 00 25.00 77600. 00 48. 00 148992. 00 50. 00 155200. 00
76 905. 00 178285. 00 1, 500. 00 295500. 00 800. 00 157600. 00 1, 000. 00 197000. 00
77 154, 800. 00* 154800. 00 155, 000. 00* 155000. 00 175, 000. 00* 175000. 00 135, 000. 00* 135000. 00
78 550. 00 144100. 00 400. 00 104800. 00 635. 00 166370. 00 500. 00 131000. 00
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1520076.
268335.
111250.

83790.
74370.
5678.
33100.
18518.
945105.
80850.
17212.
11916.
620.
500.
63580.
9360.
31590.
3834.
10540.
738.
2478.
1848.
3234.
13440.
1690.
7104.
7920.
592.
4440.
595.
9600.
9680.
1034.
4400.
6500.
25300.
16800.
156032.
1960.

SUMMAR

Y

115.
210.

90.
000.
500.
200.

850
190
50

OF

REMA/

1121000.
244750.
150000.

83300.
33670.
7140.
19860.
51700.
1147627.
84700.
16152.
11916.
590.
500.
64600.
6120.
29700.
7810.
9920.
1020.
924.
1386.
2352.
13500.
1200.
3480.
19800.
8880.
5550.
510.
9200.
9240.
990.
4000.
6500.
44000.
34000.
139840.
2800.

NI NG B

| DDERS
FOURTH
AMOUNT
900. 00 2017800.
635. 00 282575.
650. 00 162500.
000. 00 98000.
200. 00 44400.
200. 00 6800.
180. 00 59580.
220. 00 10340.
1.90 855095.
2.00 77000.
12. 00 15888.
9. 00 11916.
300. 00 600.
200. 00 400.
200. 00 68000.
375. 00 13500.
300. 00 27000.
220. 00 15620.
12. 00 7440.
200. 00 1200.
200. 00 840.
200. 00 1680.
250. 00 3675.
800. 00 24000.
400. 00 1400.
2.00 4736.
15. 00 19800.
7.00 4144.
80. 00 5920.
50. 00 850.
200. 00 16000.
400. 00 17600.
220. 00 2420.
000. 00 6000.
000. 00 5000.
175. 00 38500.
300. 00 12000.
220. 00 161920.
35. 00 1960.

Bl D245
PAGE 15
05/ 20/ 04
FI FTH
AMOUNT
748. 00 1677016.
625. 00 278125.
600. 00 150000.
750. 00 73500.
000. 00 37000.
120. 00 4080.
150. 00 49650.
420. 00 19740.
2.00 900100.
2.00 77000.
13. 00 17212.
10. 00 13240.
150. 00 300.
150. 00 300.
380. 00 129200.
670. 00 24120.
500. 00 45000.
100. 00 7100.
20. 00 12400.
325. 00 1950.
450. 00 1890.
325. 00 2730.
325. 00 4777.
400. 00 12000.
500. 00 2500.
4.00 9472.
15. 00 19800.
4.00 2368.
75. 00 5550.
35. 00 595.
140. 00 11200.
400. 00 17600.
220. 00 2420.
100. 00 4200.
000. 00 6000.
200. 00 44000.
800. 00 32000.
180. 00 132480.
35. 00 1960.
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05/ 19/ 04 05/ 20/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
118 1.00 2500. 00 3.00 7500. 00 1.00 2500. 00 1.00 2500. 00
119 2.00 780. 00 3. 00 1170. 00 2.00 780. 00 2.00 780. 00
120 2.00 640. 00 3.00 960. 00 2.00 640. 00 2.00 640. 00
121 1.00 700. 00 3. 00 2100. 00 1.00 700. 00 1.00 700. 00
122 70. 00 9800. 00 50. 00 7000. 00 70. 00 9800. 00 70. 00 9800. 00
123 3. 00 600. 00 5.00 1000. 00 3. 00 600. 00 3. 00 600. 00
124 5.30 901. 00 5. 00 850. 00 5. 00 850. 00 5. 00 850. 00
125 13, 500. 00* 13500. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
126 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 2, 000. 00* 2000. 00
127 25, 000. 00* 25000. 00 28, 000. 00* 28000. 00 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00
128 24, 000. 00* 24000. 00 46, 585. 00* 46585. 00 40, 000. 00* 40000. 00 20, 000. 00* 20000. 00
129 8, 000. 00~ 8000. 00 4,500. 00* 4500. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00
130 20, 000. 00* 20000. 00 12, 000. 00* 12000. 00 10, 000. 00* 10000. 00 20, 000. 00* 20000. 00
131 12, 000. 00~ 12000. 00 4,750. 00* 4750. 00 5, 000. 00* 5000. 00 10, 000. 00~ 10000. 00
132 7, 000. 00 7000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00 10, 000. 00 10000. 00
133 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00 20, 000. 00 20000. 00
134 3, 500. 00 3500. 00 3, 200. 00 3200. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00
135 5, 000. 00 5000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00 7, 000. 00 7000. 00
136 22, 000. 00 22000. 00 23, 200. 00 23200. 00 25, 000. 00 25000. 00 7, 000. 00 7000. 00
137 3, 000. 00 3000. 00 2,500. 00 2500. 00 3, 000. 00 3000. 00 7, 000. 00 7000. 00
138 55, 000. 00* 55000. 00 4, 850. 00* 4850. 00 20, 000. 00* 20000. 00 50, 000. 00* 50000. 00
139 3, 000. 00 3000. 00 1, 705. 00 1705. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
140 20, 000. 00* 20000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 25, 000. 00* 25000. 00
141 468, 000. 00* 468000. 00 970, 000. 00* 970000. 00 1, 000, 000. 00~ 1000000. 00 1, 065, 349. 00* 1065349. 00
TOT A 9, 208, 993. 50 A) 9, 682, 185. 46 A 10, 040, 393. 00 A) 10, 652, 468. 70
B) 350 DAYS X 2700 B) 240 DAYS X 2700 B) 300 DAYS X 2700 B) 250 DAYS X 2700

A+B) 10, 153, 993. 50 A+B) 10, 330, 185. 46 A+B) 10, 850, 393. 00 A+B) 11, 327, 468. 70



